llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

November 5, 2007

SUBJECT: TR 216A
High Road over Long Run Creek
Project ACBROS-0197(097)
Section 02-11106-01-BR
Will County
Contract No. 83949
ltem 98A
November 16, 2007 Letting

TO PROSPECTIVE BIDDERS:

In accordance with your request, we have sent you plans and/or a proposal for the
subject improvement.

To clarify information it is necessary to revise the following:

PROPOSAL:
1. Replace page one of the Table of Contents with the attached revised page.
2. Add page 6a, Work Restrictions to the special provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must
include any Schedule of Prices changes in their bidding proposal. Bidders using
computer-generated bids are cautioned to reflect any and all Schedule of Prices
changes, if involved, into their computer programs.

Since the proposal sheets are printed back to back, bidders are cautioned to exercise
care when inserting revised and/or added special provisions into their proposals.

Please call 217-782-7806 if any of the above-described material is not included in this
transmittal.

Very truly yours,
Eric Harm

Interim Engineer of Design
and Environment

Q@J;ﬂwf?&«&g

By: Ted B. Walschleger, P. E.
Engineer of Project Management
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All of the following three (3) Work Restrictions shall apply \
1. The High Road Bridge shall not be closed to traffic prior to March 1, 2008.

2. The High Road Bridge shall not be closed to traffic until after the 143" Street detour {\

N

route has been resurfaced.

March 1, 2008 to November 28, 2008. Any variations from these dates will require the

3. The detour route in the contract plans shall only be utilized between allowable dates of \\ A
written approval of the Lockport Township Highway Commissioner and the Will County (—j

Department of Highways.
Off-road work may proceed prior to the above dates if approved by the Engineer.
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